
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Y006 REVISION NO : 1 BIDS OPENED ON : May 23 2001
CONTRACT NO: 006132 REGION NO : 5 AWARDED ON : May 29 2001
VERSION NO : 1 WORK ORDER# : XL1237
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
GOLD CREEK TO EASTON HILL-
GLARE SCREEN
01Y006

GUYLINE CONSTRUCTION, INC. PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
205 LILA LANE 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD

SHERWOOD OR 97140-9563

PROJECT : BURLINGTON   WA  982333320 SUMNER   WA  983909568 WILSONVILLE   OR  970700347

COUNTY(S) : KITTITAS CONTRACTOR NUMBER : 100195 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/30/2001
07:50

DOT_RGGB01

 IM-0902(194)

PREPARATION
1 MOBILIZATION

L.S. 60.71% 38.19 % -75.00 %
28,000.00 45,000.00 17,000 38,694.40 10,694 7,000.00 -21,000

TRAFFIC
2 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
2,500.00 2,500.00 2,500.00 2,500.00

3 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 6,000.0000 3,000.0000 -50.00% 5,300.0000 -11.67 % 4,000.0000 -33.33 %

12,000.00 6,000.00 -6,000 10,600.00 -1,400 8,000.00 -4,000
4 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

960.0000 HR 30.0000 36.0000 20.00% 37.0000 23.33 % 43.0000 43.33 %
28,800.00 34,560.00 5,760 35,520.00 6,720 41,280.00 12,480

5 PERMANENT SIGNING
L.S. 99.00% -62.40 % 56.00 %

5,000.00 9,950.00 4,950 1,880.00 -3,120 7,800.00 2,800
6 SEQUENTIAL ARROW SIGN

240.0000 HR 4.0000 6.0000 50.00% 4.8000 20.00 % 4.6000 15.00 %
960.00 1,440.00 480 1,152.00 192 1,104.00 144

7 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 4,000.0000 1,850.0000 -53.75% 1,200.0000 -70.00 % 3,000.0000 -25.00 %

8,000.00 3,700.00 -4,300 2,400.00 -5,600 6,000.00 -2,000
8 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

480.0000 HR 5.0000 5.0000 0.00% 4.2000 -16.00 % 3.5000 -30.00 %
2,400.00 2,400.00 0 2,016.00 -384 1,680.00 -720

9 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -75.00% 10.00 % 27.50 %

2,000.00 500.00 -1,500 2,200.00 200 2,550.00 550
10 TRAFFIC CONTROL LABOR

260.0000 HR 33.0000 33.0000 0.00% 33.0000 0.00 % 33.0000 0.00 %
8,580.00 8,580.00 0 8,580.00 0 8,580.00 0

11 TRAFFIC CONTROL VEHICLE
24.0000 DAY 70.0000 50.0000 -28.57% 40.0000 -42.86 % 35.0000 -50.00 %

1,680.00 1,200.00 -480 960.00 -720 840.00 -840



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Y006 REVISION NO : 1 BIDS OPENED ON : May 23 2001
CONTRACT NO: 006132 REGION NO : 5 AWARDED ON : May 29 2001
VERSION NO : 1 WORK ORDER# : XL1237
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
GOLD CREEK TO EASTON HILL-
GLARE SCREEN
01Y006

GUYLINE CONSTRUCTION, INC. PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
205 LILA LANE 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD

SHERWOOD OR 97140-9563

PROJECT : BURLINGTON   WA  982333320 SUMNER   WA  983909568 WILSONVILLE   OR  970700347

COUNTY(S) : KITTITAS CONTRACTOR NUMBER : 100195 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/30/2001
07:50

DOT_RGGB01

 IM-0902(194)

TRAFFIC
12 TRAFFIC CONTROL SUPERVISOR

260.0000 HR 35.0000 35.0000 0.00% 36.2500 3.57 % 35.0000 0.00 %
9,100.00 9,100.00 0 9,425.00 325 9,100.00 0

13 CONSTRUCTION SIGNS CLASS A
208.0000 S.F. 2.0000 6.0000 200.00% 9.2000 360.00 % 20.0000 900.00 %

416.00 1,248.00 832 1,913.60 1,498 4,160.00 3,744
14  REMOVE AND REPLACE PRECAST CONC. BARRIER - 10 FT. SECT.

8.0000 EACH 400.0000 230.0000 -42.50% 215.0000 -46.25 % 650.0000 62.50 %
3,200.00 1,840.00 -1,360 1,720.00 -1,480 5,200.00 2,000

15  REMOVE AND REPLACE PRECAST CONC. BARR. - 12.5 FT. SECT.
189.0000 EACH 400.0000 287.5000 -28.13% 268.7500 -32.81 % 465.0000 16.25 %

75,600.00 54,337.50 -21,263 50,793.75 -24,806 87,885.00 12,285
16  BARRIER GLARE SCREEN

26790.0000 L.F. 10.0000 9.9000 -1.00% 11.9500 19.50 % 11.3000 13.00 %
267,900.00 265,221.00 -2,679 320,140.50 52,241 302,727.00 34,827

OTHER ITEMS
17  REPAIR OF EXISTING BARRIER

EST. 0.00% 0.00 % 0.00 %
31,580.00 31,580.00 31,580.00 31,580.00

18 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5.00 5.00 5.00 5.00
19 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

20 SPILL PREVENTION PLAN
L.S. 500.00% -40.00 % -20.00 %

500.00 3,000.00 2,500 300.00 -200 400.00 -100

CONTRACT TOTAL $488,220.00 $482,160.50 -1.24% $522,379.25 7.00% $528,390.00 8.23%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Y006 REVISION NO : 1 BIDS OPENED ON : May 23 2001
CONTRACT NO: 006132 REGION NO : 5 AWARDED ON : May 29 2001
VERSION NO : 1 WORK ORDER# : XL1237
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
GOLD CREEK TO EASTON HILL-
GLARE SCREEN
01Y006

CONCRETE BARRIER, INC.
2615 W CASINO RD SUITE  2G

PROJECT : EVERETT   WA  982042109

COUNTY(S) : KITTITAS CONTRACTOR NUMBER : 100183

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/30/2001
07:50

DOT_RGGB01

 IM-0902(194)

PREPARATION
1 MOBILIZATION

L.S. 78.57%
28,000.00 50,000.00 22,000

TRAFFIC
2 REPAIR IMPACT ATTENUATOR

EST. 0.00%
2,500.00 2,500.00

3 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 6,000.0000 3,500.0000 -41.67%

12,000.00 7,000.00 -5,000
4 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

960.0000 HR 30.0000 30.0000 0.00%
28,800.00 28,800.00 0

5 PERMANENT SIGNING
L.S. -30.00%

5,000.00 3,500.00 -1,500
6 SEQUENTIAL ARROW SIGN

240.0000 HR 4.0000 10.0000 150.00%
960.00 2,400.00 1,440

7 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 4,000.0000 2,500.0000 -37.50%

8,000.00 5,000.00 -3,000
8 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

480.0000 HR 5.0000 10.0000 100.00%
2,400.00 4,800.00 2,400

9 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 400.00%

2,000.00 10,000.00 8,000
10 TRAFFIC CONTROL LABOR

260.0000 HR 33.0000 35.0000 6.06%
8,580.00 9,100.00 520

11 TRAFFIC CONTROL VEHICLE
24.0000 DAY 70.0000 100.0000 42.86%

1,680.00 2,400.00 720



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Y006 REVISION NO : 1 BIDS OPENED ON : May 23 2001
CONTRACT NO: 006132 REGION NO : 5 AWARDED ON : May 29 2001
VERSION NO : 1 WORK ORDER# : XL1237
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
GOLD CREEK TO EASTON HILL-
GLARE SCREEN
01Y006

CONCRETE BARRIER, INC.
2615 W CASINO RD SUITE  2G

PROJECT : EVERETT   WA  982042109

COUNTY(S) : KITTITAS CONTRACTOR NUMBER : 100183

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/30/2001
07:50

DOT_RGGB01

 IM-0902(194)

TRAFFIC
12 TRAFFIC CONTROL SUPERVISOR

260.0000 HR 35.0000 40.0000 14.29%
9,100.00 10,400.00 1,300

13 CONSTRUCTION SIGNS CLASS A
208.0000 S.F. 2.0000 10.0000 400.00%

416.00 2,080.00 1,664
14  REMOVE AND REPLACE PRECAST CONC. BARRIER - 10 FT. SECT.

8.0000 EACH 400.0000 400.0000 0.00%
3,200.00 3,200.00 0

15  REMOVE AND REPLACE PRECAST CONC. BARR. - 12.5 FT. SECT.
189.0000 EACH 400.0000 450.0000 12.50%

75,600.00 85,050.00 9,450
16  BARRIER GLARE SCREEN

26790.0000 L.F. 10.0000 10.5000 5.00%
267,900.00 281,295.00 13,395

OTHER ITEMS
17  REPAIR OF EXISTING BARRIER

EST. 0.00%
31,580.00 31,580.00

18 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00%

5.00 5.00
19 MINOR CHANGE

CALC 0.00%
-1.00 -1.00

20 SPILL PREVENTION PLAN
L.S. 100.00%

500.00 1,000.00 500

CONTRACT TOTAL $488,220.00 $540,109.00 10.63%


